
P. O. BOX 250, NORTH WILKESBORO, NC  28659 
 PHONE (336) 667-9111    FAX (336) 667-4549  

 

STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 
PAT MCCRORY P.O. BOX 25201, RALEIGH, NC 27611-5201 ANTHONY J. TATA 

GOVERNOR PHONE (919) 733-2520 SECRETARY 
 

February 28, 2013 
 
 

 
 
Addendum No. 1 
 
SUBJECT: Contract No. 11-02-511 

WBS Element No. 11C.014086 
Grading, Drainage, Base & Paving on 0.63 miles of SR 1732 (Millpond Road) in 
Caldwell County, North Carolina          

 
  
March 7, 2013 Bid Opening 
 
To Attendees at the Pre-bid Conference held on February 26th, 2013: 
 
Reference is made to the Contract Proposal recently furnished to you on the above-mentioned 
project. The following revisions have been made to the Contract Proposal: 
 
Page 7, CONTRACT TIME AND LIQUIDATED DAMAGES, has been revised. This revision 
changed the Availability and Completion Dates due to a bridge project on the same route which 
will conflict with construction of this project. 
 
Page 7, INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES, 
has been revised. This revision changed the Intermediate Availability and Completion Dates due 
to a bridge project on the same route which will conflict with construction of this project. Please 
void Page 7 in your proposal and staple the Revised Page 7 thereto. 
 
The following CLARIFICATION for items directly impacting the special provision concerning 
Response for Erosion Control is being provided for your information: 
 

1. The special provision for Response for Erosion Control listed on Page 48 of the contract 
proposal is written with the assumption that the prime contractor will subcontract these 
erosion control items. With this being an SBE Contract, the Department realizes that many 
contractors perform their own erosion control work. At this time and on this particular 
contract, we will pay the prime contractor for Response for Erosion Control when 
required by NPDES Inspection Form SPPP30 when that work is not performed by an 
approved subcontractor. Please be advised that this work will only be paid for during the 
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Intermediate Contract Time that begins at the completion of construction activities and 
continues until the requirements of the Permanent Vegetation Establishment special 
provision have been satisfied as described on Page 42 of the contract proposal. 

 
If you have any questions regarding this matter, please feel free to call me at 336-903-9138. 
 
 
 
      Yours very truly,  

                                                                            
      Joe L. Laws, PE 
      Division Project Manager 
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CONTRACT TIME AND LIQUIDATED DAMAGES 
 
The date of availability is September 1, 2013. 
 
No work will be permitted and no contract will be executed until all required bonds and 
prerequisite conditions and certifications have been satisfied. No work will be permitted prior to 
issuance of the purchase order. 
 
The completion date for this project is May 31, 2014.  No extensions will be authorized except 
as authorized by Article 108-10 of the 2012 Standard Specifications. 
 
Except where otherwise provided by the contract, observation periods required by the contract 
will not be a part of the work to be completed by the completion date and/or intermediate 
contract times stated in the contract.  The acceptable completion of the observation periods that 
extend beyond the final completion date shall be a part of the work covered by the performance 
and payment bonds. 
 
Liquidated damages for this contract are Two Hundred Dollars ($200.00) per calendar day. 
These liquidated damages will not be cumulative with any liquidated damages which may 
become chargeable under Intermediate Contract Time Number 1. 
 
 
INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES 
 
Except for that work required under the Project Special Provisions entitled Permanent 
Vegetation Establishment, included elsewhere in this proposal, the Contractor will be required to 
complete all work included in this contract and shall place and maintain traffic on same. 
 
The date of availability for this intermediate contract time is September 1, 2013. 
 
The completion date for this intermediate contract time is November 30, 2013. 
 
Liquidated damages for this intermediate contract time are Three Hundred Fifty Dollars 
($350.00) per calendar day. 
 
Upon apparent completion of all the work required to be completed by this intermediate date, a 
final inspection will be held in accordance with Article 105-17 and upon acceptance, the 
Department will assume responsibility for the maintenance of all work except Permanent 
Vegetation Establishment.  The Contractor will be responsible for and shall make corrections of 
all damages to the completed roadway caused by his planting operations, whether occurring prior 
to or after placing traffic through the project. 
 
 


